
QUALITÉ DE CONSTRUCTION ‐ LES HABITATIONS LUCIANO GRILLI INC. 
 

EFFICACITÉ ÉNERGÉTIQUE 

 Certification Novoclimat 2.0 

 Système géothermique   

 Prise pour voiture électrique dans le garage 

 Encastrés intérieurs & extérieurs DEL 

FINITION INTÉRIEURE 

 Planchers de chêne pré‐vernis 3 1/4'' x 3/4'' au rez‐de‐chaussée et à l'étage 

 Budget conséquent pour les accessoires de plomberie, armoires de cuisine, vanités, céramique, comptoirs etc. 

 Accessoires de plomberie de marque Kohler et Aquabrass (ou équivalent) 

 Choix de 6 couleurs de peinture Sico ou Benjamin Moore, 3 couches (1 couche de base et 2 couches de finition)  

 Tablettes des garde‐robes en mélamine 

REVÊTEMENT EXTÉRIEUR 

 Fenêtres en PVC (Solaris) avec triple vitrage et gaz low‐e argon 

 Toiture: larmier (drip), 6' de membrane ice shield, papier noir goudronné 15 lbs sur toute la surface, bardeaux BP 

Mystique 

STRUCTURE 

 Toiture fabriquée en contreplaqué 1/2''   

 Blocage en contreplaqué sur le périmètre intérieur de la toiture, laine en natte et laine soufflée naturelle (blanche) 

dans la toiture (Rtotal 
+/‐ 62)   

 Murs extérieurs recouverts de contreplaqué 1/2''  

 Isolation des murs extérieurs avec uréthane giclé Airmétic Soya 1''  

  Barres résilientes en acier au plafond du sous‐sol, rez‐de‐chaussée et étage     

 Laine insonorisante dans les murs intérieurs de toutes les salles de bain et de la salle mécanique 

 Installation de 1" de styrofoam rigide  à l'extérieur de tous les murs de fondation extérieurs sous le niveau du sol 

 1 1/2" de styrofoam rigide et polyéthylène approuvé sous la dalle de béton au sous‐sol  

PLOMBERIE & CHAUFFAGE 

 Préparation/brut de plomberie pour système d'irrigation de la pelouse 

 Colonne verticale en fonte pour le drainage (au lieu de PVC)  

 Tuyaux à l'eau en cuivre (de type ''L''), isolés 

 Accélérateur d'eau chaude 

 Conduits de ventilation et retours en tôle rigide (partout) 

 Aéroconvecteur de plafond pour le chauffage du garage 

DIVERS 

 Préparation pour détection de gaz radon (tel que requis par le programme Novoclimat 2.0) 

 Rails de portes de garage renforcés et à angle continu 

 Photos numériques (sur clé USB) prises à partir du creusage jusqu'au gypse 

Construction débutée après le 13 mars 2015



 
QUALITY OF CONSTRUCTION  ‐ LES HABITATIONS LUCIANO GRILLI INC. 

 
ENERGY EFFICIENCY 

 Novoclimat 2.0 certification  

 Geothermal system   

 Electric car outlet in the garage  

 Interior and exterior LED recessed lights  

INTERIOR FINISHING 

 Pre‐varnished oak floors 3 1/4'' x 3/4'' on the main floor and second floor  

 Substantial budget for plumbing accessories, kitchen cabinets, vanities, ceramic, counters etc.  

 Kohler and Aquabrass plumbing accessories (or equivalent)  

 Choice of 6 colors of Sico or Benjamin Moore paint, 3 coats (1 base coat and 2 finishing coats) 

 Melamine shelvings for closets 

EXTERIOR FINISHING 

 PVC windows (Solaris) with triple glass and low‐e argon gas 

 Roof: drip, 6' of ice shield membrane,  black tar paper 15 lbs on all the surface and BP Mystique shingles 

STRUCTURE 

 1/2'' plywood roof covering 

 Plywood blocking on the interior perimeter of the roof, wool batts and natural blowing wool (white) in the roof (Rtotal 

+/‐62)  

 1/2'' plywood covered exterior walls  

 Insulation of exterior walls with 1'' of Airmétic Soya sprayed‐on urethane   

 Steel resilient channels on the ceilings of the basement, main floor and second floor 

 Soundproof wool in the interior walls of all bathrooms and the mechanical room 

 Installation of 1" rigid styrofoam on all exterior foundation walls below ground level 

 1 1/2" rigid styrofoam with gvn't approved vapor barrier under cement slab in basement  

PLUMBING AND HEATING 

 Preparation/rough plumbing for the lawn irrigation system  

 Vertical cast iron piping drainage in basement (instead of PVC) 

 Copper water pipes ("L" Type), insulated  

 Hot water accelerator 

 Rigid metal ventilation ducts and returns (everywhere) 

 Ceiling fan heater in the garage  

VARIOUS 

 Continuous angle and reinforced garage door tracks  

 Digital photos (on a USB key) from excavation to gypsum  

 Preparation allowing for the installation of a radon detector  

 

Construction started after March 13, 2015


